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Pensacola-Escambia Promotion and Development Commission 

 

Lewis Bear, Jr., Chairman 

3 W Garden Street, Suite 618 

Pensacola, FL 32502 

 

Consulting Services for Project: 

The Bluffs Phase II 

 

Project Manager / Owners Representative Needed 

 

All interested engineers or firms should respond no later than November 8th, 2021 by 2:00 PM 

CST.  

 

Please send resumes and cover letters describing your qualifications to Scott Luth, by email 

only, at sluth@floridawesteda.com. 

 

Scope of Services 

 

Background and Objectives:  

 

The Fiscal Year 2020-2021 Specific General Appropriations Act, 1915A, Chapter 2021-36, LOF, 

THE BLUFFS, PENSACOLA BRIDGE PROJECT PHASE II , (CSFA 55.042) Laws of Florida, 

provides the Agency with an appropriation of $2,500,000.00 from the amount in specific 

Appropriation, Economic Development Transportation Projects to improve the intersection of Old 

Chemstrand/New Chemstrand Road utilizing an industrial roundabout. (See Exhibit B Project 

Overview).  This intersection improvement project will enhance the current industrial activities at 

Ascend Performance Materials and the ECUA Central Water Reclamation Facility and better 

define the circulation of travel between the 6 current interconnections.  The project will also serve 

as a central connection point for the master-planned Bluffs industrial campus.  The intersection is 

located in central Escambia County west of the entrance to Ascend Performance Materials and 

south of the ECUA Central Water Reclamation Facility.  The services requested herein consist of 

full design and construction administration for the industrial roundabout; and assistance with 

property acquisition (as required).  As part of this effort, the PEDC will retain professional 

services to program and prepare full-design construction documents for the roundabout; assist 
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with any required property acquisition; provide bidding phase services; and provide 

administration services during construction.   

The work includes two components as follows: 

Part A: Design and Permitting of the Industrial Roundabout. 

Part B: Construction Administration  

The proposed project that you will be managing can be found at the link below: 

https://www.floridawesteda.com/pedc-project-manager-owners-representative-needed

Work Scope Deliverables 

Deliverable 1: Maintain Communications with PEDC Representative and All Relevant Project 

Partners for Part A: Design and Permitting of the Industrial Roundabout, Tasks 1-5.   

The Project Manager shall attend all relevant meetings with project partners (engineer, contractor, 

subcontractors, property owners, et al) to represent PEDC interests in Project FOIL EDTPF (see attached 

Scope of Work). The Project Manager shall assist in development of RFP and final scope of work for 

Professional Services for Intersection Design, Construction Administration and Real Property Acquisition in 

Escambia County, FL.  The Project Manager shall also meet with contractors and subcontractors as 

necessary and reasonable to ensure that deadlines are being met.  

Deliverable 2: Review and Approve Invoices & Submittals for Part A: Design and Permitting of the 

Industrial Roundabout, Tasks 1-5.   

The Project Manager will review and sign off on all invoices and submittals from the Project Foil FDOT 

funding project to the PEDC. The Project Manager shall not be required to sign and seal any documents as a 

professional engineer.  

Deliverable 3: Research & Additional Services for Part A: Design and Permitting of the Industrial 

Roundabout, Tasks 1-5.   

The Project Manager will aid, where necessary, in the acquisition of data and communications for the 

development of Project FOIL’s EDTPF, as directed by the PEDC. 

Term 
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Unless terminated earlier as provided herein, the term of this contract for consulting services shall last 

through the project deadline, which is anticipated to be 9 months from contract execution.  The Project 

Manager will also assist, as needed, in extending the project deadline. Any additional or more detailed 

services, if required, will be authorized by mutual written agreement between the Project Manager and the 

PEDC or its authorized representative. 

 

Deliverables and Schedule 

 

The activities under this assignment include Deliverables 1, 2, and 3 listed above will be effective for 9 

months from contract execution. The services of the Project Manager contemplated herein are expected to 

require approximately 3-4 hours per week to complete. In the event the Project Manager determines that  

 

additional time is required, the schedule can be adjusted by mutual written agreement between Project 

Manager and the PEDC or its authorized representative. 

 

Compensation 

Compensation will be on an hourly basis and commensurate with experience. The project is estimated to 

start before or no later than December 2021. 

 

Miscellaneous 

 

Public Entity Crime: Pursuant to section 287.133(2)(a), F.S., a person or affiliate who has been placed on 

the convicted vendor list following a conviction for a public entity crime may not submit a bid, proposal, or 

reply on an agreement to provide any goods or services to a public entity; may not submit a bid, proposal, or 

reply on an agreement with a public entity for the construction or repair of a public building or public work; 

may not submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded 

or perform work as a consultant, supplier, subcontractor or consultant under an agreement with any public 

entity; and may not transact business with any public entity in excess of the threshold amount provided in 

section 287.017, F.S., for Category Two for a period of thirty- six (36) months from the date of being placed 

on the convicted vendor list. 

 

Schedule 

 

Resume and Cover Letters Due   NOVEMBER 8TH, 2021 

Applicant Review & Approval Meeting  ON OR AROUND NOVEMBER 10th, 2021 

 

Note: Per Florida Statute 119.071, General exemptions from inspection or copying of public records 2. 

Sealed bids, proposals, or replies received by an agency pursuant to a competitive solicitation are exempt 

from s. 119.07(1) and s. 24(a), Art. I of the State Constitution until such time as the agency provides notice 

of an intended decision or until 30 days after opening the bids, proposals, or final replies, whichever is 

earlier. 
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Public Records associated with this solicitation will not be available until the earlier of PEDC Board 

Approval of firm or December 15th, 2021. 

 

Firms’ Evaluation and Selection 

 

Evaluation 

 

 

Resumes and cover letters will be evaluated and ranked by a PEDC Review Committee. The PEDC shall 

follow the procedures of the Consultants’ Competitive Negotiation Act, Title XIX, Chapter 287, Section 

055 of the Florida Statutes and Code of Federal Regulations (2 CFR Part 200). The selection committee 

shall consider such factors as: 
 

Professional Qualifications 25 

Project Experience 25 

General Approach to Scope of Work 25 

Ability to communicate effectively with PEDC staff 25 
 

 

 

Terms and Conditions of Contract 
 
 

By submitting a proposal, Respondent agrees that all or portions of the proposal contents may 

become part of a contract, if accepted. Any proposal which does not accept this condition will be 

rejected. 

 
The Pensacola-Escambia Promotion and Development Commission reserves the right to modify 

the scope of work, negotiate the award, and conditions of the proposal prior to entering into a 

written agreement. 

 
 




